

NOTICE TO BIDDERS

2012 Island Park Parking Improvements Mt. Pleasant, Michigan, 48858

September, 2012

The City of Mt. Pleasant, is requesting sealed Bids at the Office of the City Clerk, City Hall, 320 W. Broadway St., Mt. Pleasant, MI 48858 until 1:30 pm on October 2, 2012 at which time and place the bids will be publicly opened and read. All bids shall be submitted in a sealed envelope, plainly marked "Bid Enclosed - 2012 Island Park Parking Improvements – October 2, 2012.

The work generally involves: Construction of additional parking spacing in Island Park including excavation, aggregate base, concrete curb and gutter, bituminous paving, pavement markings, and restoration.

To view and download complete plans and specifications at no charge, visit the City of Mt. Pleasant website at www.mt-pleasant.org/bids

A non-refundable \$25.00 fee is required for plans and specifications picked up at the City Hall, 320 W. Broadway St., Mt. Pleasant, MI 48858, Monday through Friday, 8:00 a.m. to 4:30 p.m. A non-refundable \$30.00 fee is required for plans and specifications that are mailed.

Bid documents will be available starting Tuesday, September 18, 2012.

Bid Security in the form of a Certified or Cashier's Check or Bid Bond for a sum no less than five percent (5%) of the amount of the Bid and subject to the conditions provided in the Instructions to Bidders must be submitted with each Bid. Bids may not be withdrawn for a period of sixty (60) days after the actual date of opening thereof. This time period may be extended by mutual agreement of the Owner and any Bidder or Bidders.

The City of Mt. Pleasant reserves the right to accept any or all Bids and award the contract to other than the lowest bidder, to waive any irregularities or informalities or both; to reject any or all Bids; and in general to make the award of the Contract in any manner deemed by the OWNER, in its sole discretion, to be in the best interest of the OWNER.

No pre-bid meetings are scheduled for this project.

All work shall be substantially complete by October 25, 2012, with punch list items and final clean-up complete by October 31, 2012.

Chris Bundy
Director of Parks & Public Spaces

Jeremy Howard
City Clerk